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MANAGEMENT SERVICES CONTRACT
BETWEEN
CORRECTIONS CORPORATION OF AMERICA
AND
THE METROPOLITAN GOVERNMENT OF NASHVILLE
AND DAVIDSON COUNTY

This Contract is made on the ___ day of , 2004, by and between The
Metropolitan Government of Nashville and Davidson County (“Metro”) and Corrections
Corporation of America (“Contractor”), a Delaware Corporation with its principal corporate
offices located at Nashville, Tennessee.

WITNESSETH:
WHEREAS, on the 30" day of August 1990 Metro entered into an amended and restated
Grant Contract ("Grant Contract”) with the State of Tennessee Department of Correction
and the State Funding Board to house locally sentenced feions pursuant to the terms of the
Grant Contract; and

WHEREAS, pursuant to the Grant Contract the State agrees to compensate Metro for all
reasonable allowable costs associated with the housing of locally sentenced felons: and

WHEREAS, pursuant to the terms of the Grant Contract Metro may sub-contract the
operation of the Facility subject to the approval of the State; and

WHEREAS, the Metropolitan Council has authorized the use of a private corrections
company to manage the Facility; and

WHEREAS, Metro is authorized by law to enter into this Contract for the private
management of correctional facilities; and

WHEREAS, Contractor has been selected to provide management of the Facility.

Now, in consideration of the mutual promises and covenants contained herein, Metro and
Contractor hereby agree as follows:

ARTICLE 1. Definitions

ACA — means the American Correctional Association




ACA Standards ~ means the Standards for Adult Correctional Institutions, 3™ Edition {or as
later amended or supplemented.)

Chief Medical Direcior — means the Chief Medical Director of the Metropolitan Government,
Department of Health.

Contract — means this document, together with all written attachments, appendices,
exhibits, amendments and modifications, and incorporating by reference herein, (1) The
Request For Proposai, including exhibits and amendments; and (2) the Proposal, including
amendments and/or written clarifications.

Contract Monitor — means the person(s) appointed by Metro, who shali work for and be
paid by Metro, who will be responsible for providing oversight and monitoring of the quantity
and quality of services required and the reporting obligations of the Contractor, and for the
carrying out of the liaison responsibilities between Metro and the Contractor on all matters
pertaining to the operation and management services of the Facility. The Contract Monitor
shall be assigned to monitor and oversee the implementation of the Contract and to act as
Metro’'s designee.

Contractor — means Corrections Corporation of America.

Court Orders — means any orders or judgments issued by a court of competent jurisdicticn
or any stipulations, agreements, or plans entered into in connection with litigation which are
appiicable to the operation, management or maintenance of the Facility, or relate to the
care and custody of Prisoners at the Facility.

Effective Date of Contract ~ means the date on which this Contract shall begin as set forth
in Section 2.1 of this document.

Emergency Hospitalization Expense — means the cost of emergency hospitalization,
medical treatment, transportation and security for State Prisoners, provided such Prisoners
are admitted to the hospital; all as more fully set out in T.C.A. § 41-4-115(b)&(c).

Emergency Care Expense ~ means the cost of care provided at a hospital emergency room
for medical conditions, either acute or chronic, where delay in rendering treatment could
lead to death, disability, or permanent loss of body function of the patient or, in the case of
a pregnant female, the fetus, provided the Inmate is not admitted to the hospital.
Emergency Care Expense shall also include up to two follow-up visits related to the
emergency that occur within thirty (30) days of the initial visit.

Facility — means the correctional facility and jail located at 5115 Harding Place, Nashville,
Tennessee, and all support buildings, roads, fences, and utility systems, etc. The Facility is
sometimes referred to as the *Metro Detention Center.”




FF&E — means furnishings, fixtures and equipment as set out in the Prior Agreement.

Force Majeure — means any act of God, storm, fire, casualty, unanticipated work stoppage,
strike, lockout, labor dispute, civil disturbance, riot, war, national emergency, act of
Government, act of public enemy, or other cause of similar or dissimilar nature beyond the
parties’ control.

Generai Hospitai — means the Metro General Hospital located at 1818 Albion Street,
Nashville, Tennessee, or such other locations to which it may be moved during the term of
this Contract.

Immediate Area - means the approximate 160 acres of land within the Metropoiitan
Government of Nashville and Davidson County where the Facility is located, which was
deeded to Metro by the State of Tennessee through its contract with TDOC to house locally
sentenced felons.

Major Repair Or Replacement — means a repair or replacement of a major component of
the Facility which will cost fifty thousand dollars ($50,000) or more. A major component of
the Facility includes, but is not limited to, HVAC equipment/components; fire detection and
suppression systems; roof systems; security controi systems; plumbing systems, and any
other mechanical systems that are an inherent component of the structure of the Facility. A
Major Repair Or Replacement shall also include the repair or replacement of components
of a major system of the Facility even though the individual units alone may cost less than
$50,000, provided the cost of that single unit when combined with the cost of other repaired
or replaced units of that major system of the Facility during a twelve month period add up to
$50,000 or more.

Metro — means The Metropolitan Government of Nashville and Davidson County.
Per Diem Rate — means cost per Prisoner, per Prisoner Day.

Prior Agreement — means the agreement between the parties dated May 20, 2002 and the
change orders and amendments to it.

Prisoner, State Prisoner, Metro Prisoner — “Prisoner” means any adult pretrial detainee,
convicted misdemeanant or felon who is housed at the Facility. “State Prisoner” means
any convicted felon housed at the Facility. “Metro Prisoner” means any pretrial detainee or
convicted misdemeanant housed at the facility.

Prisoner Day ~ means each calendar day or part thereof of which a Prisoner is incarcerated
at the Facility. This shall include the first calendar day of confinement, but not the last.

Proposal — means the documents dated April 30, 2003 which were submitted by Contractor
in response to Metro's Request for Proposals No. 03-55. The Proposal is incorporated
herein as Exhibit # 2.




REP — means Metro's Request for Proposals No. 03-55, including all attachments and
addendum thereto (Exhibit # 1).

Sheriff — means the Sheriff of the Metropolitan Government of Nashville and Davidson
County, Tennessee.

Sheriffs Office — means the department or office of the Sheriff of the Metropolitan
Government of Nashville and Davidson County, Tennessee (DCSQ).

TDOC ~ means the Tennessee Department of Correction.

ARTICLE 2 Term
Section 2.1 Term

The term of this Contract shall begin on August 1*', 2003 and end on July 31%, 2006 unless
terminated pursuant to the terms of this Contract. Metro may extend the Contract at its
sole discretion for two additional one year periods. The option to extend the Contract shall
be exercised by and in the discretion of the Metro Purchasing Agent. To be effective, any
extension must be approved by Metro’s Legal Department and Department of Finance.
The base contract and extension options shall not exceed a total of five years.

ARTICLE 3  Facility and Equipment

Section 3.1 Possession of Facility

Metro shali grant to the Contractor exclusive use, possession and control of the land and
property comprising the Facility and its grounds, subject to Metro’s rights to enter and
inspect same.

Section 3.2 Possession of Moveable Equipment

On the Effective Date of Contract, Metro shall grant the Contractor exclusive use and
possession, subject to the terms of this Contract, of all movable equipment and perishables
purchased by Metro for the Facility. Contractor shall have the exclusive use of any other
movable equipment and perishables purchased by Metro for the Facility during the term of
the Contract. At the conclusion of the Contract, all equipment will be returned to Metro.




Section 3.3 Additional Property

Contractor shall be responsible for providing and replacing all FF&E, as set forth in the
Prior Agreement, and all perishables and supplies during the term of this Contract. Should
Contractor purchase any equipment not listed as FF&E on Exhibit C of the Prior Agreement
during the term of this Contract, it may be purchased by Metro at the conclusion of this
Contract at the Contractor’s cost, less depreciation using the straight line method over a
five (5) year period. Supplies and perishables purchased by the Contractor during the term
of this Contract shall become the property of Metro upon termination of this Contract.

Section 3.4 Inventory

No later than one week following the full execution of Contract, Metro and the Contracior
shall conduct a joint inventory to ascertain that the property and FF&E listed in Exhibit C of
the Prior Agreement is in place at the Facility.

Section 3.5 Maintenance

Contractor shall maintain the physical structure of the Facility and all movable property and
equipment contained therein. Contractor shall provide ail maintenance, including a
preventive maintenance program, which will maintain, preserve and keep the physical
structure, fixtures and equipment in good repair, working order and condition, subject to
normal wear and tear. Contractor will meet all warranty and maintenance requirements.
Metro shall have the right to review the maintenance program, planned by the Contractor,
and to audit the program at any time. The Contractor will comply with reasonable audit
recommendations. All maintenance shall be at Contractor's expense.

Metre shali grant Contractor, upon execution of this Contract, exclusive use and
possession of the Facility, subject to the terms of this Contract. Contractor takes
possession of the Facility in an *as-is” condition, and Contractor shall be liable for all costs
of repairs and improvements of the Facility and FF&E subject to the exceptions contained
herein. Contractor shall not be liable for the cost of the following:

a. repairs or replacements covered by a warranty made by a third party to Metro:

b. repairs or replacements necessary due to design error or omission or improper
construction of the facility and not covered by a warranty; and

¢. Major Repairs Or Replacements.




In the event Contractor believes that a Major Repair Or Replacement is needed, Contractor
shall initiaily provide Metro with documentation of the need and anticipated cost of the
repair or replacement. Contractor shall engage in competitive bidding procedures
satisfactory to TDOC when procuring a Major Repair Or Replacement component. Unless
Contractor receives written instruction from Metro not to go forward with the repair or
replacement within 14 days of the date the documentation for the procurement is received
by Metro, Contractor shall proceed with the repair or replacement.

If Metro has not objected to the Major Repair Or Replacement within the 14 day period,
Metro shall reimburse Contractor the cost of the Major Repair Or Replacement component
within 30 days of Contractor invoicing Metro for the Major Repair Or Replacement. TDOC
shall then reimburse Metro for the cost of the Major Repair or Replacement in accordance
with the terms and conditions of the Grant Contract.

If Metro agrees that the repair or replacement is a Major Repair or Replacement, but Metro
or TDOC objects to the cost of the Major Repair Or Replacement or the necessity of the
Major Repair or Replacement within 14 days of the date that Contractor's documentation is
received by Metro, Metro shall have the option to conduct the repair or replacement itself,
as it determines is appropriate, but shall refieve Contractor of any liability associated with
the repair/failure to repair or any damage or loss resulting there from.

If Metro objects to a proposed repair or replacement, not because of its cost or necessity,
but because Metro or TDOC believes that the proposed repair or replacement is not a
Major Repair or Replacement, then Contractor shall complete the repair to the Facility or
the repair or replacement of the FF&E at Contractor's expense. Contractor may then seek
reimbursement of this cost pursuant to the remedy provisions of the Contract.

The parties shall work in good faith to maintain the Facility in good condition and to obtain
all necessary repairs in a cost effective manner.

Section 3.6 Repairs and Replacements.

The Contractor shall make all necessary repairs and replacements of equipment at the
Facility at its expense, subject to the exceptions contained in Section 3.5, and shall
coordinate same with the Contractor Manitor.

Section 3.7 Contract Monitors

The Contract Monitor function shall be staffed by Meire with two positions to be located at
the Facility. One position wili be an employee designated by the Sheriff and the other
position will be an employee designated by the Chief Medical Director. The Contract
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Monitors’ duties and primary responsibilities shall consist of monitoring for program
effectiveness, Contract compliance, and compliance with additional applicable Sheriff's
Office, Health Department, and State policies, rules and reguiations as specified in writing
by Metro. The Contractor shall have no control over the activities of the Monitor(s),
supervisory or otherwise.

The Contract Monitor or another employee designated by the Sheriff must approve all
transfers to and from the Facility as well as review disciplinary and appeal hearing reports.
The Monitors may interview Prisoners and staff and periodically inspect the Facility. The
Contractor’s performance, including Contract non-compliance, will be discussed in regularly
scheduled or called conferences. Time frames and actions for correcting any deficiencies
wilt be discussed at these mestings.

The Contract Monitors will submit a written report to the Contractor specifying deficiencies
and request a plan of action to correct the deficiencies and agreed upon time frames for
accomplishing such actions. Subsequent contacts, reviews, inspections, etc., will be made
by the Contract Monitors to insure compliance and they will generate appropriate
documentation for Contractor's files. The aforementioned procedures are only general
guidelines for monitoring. Contract and program-specific guidelines wilt be developed
when applicable.

The Contract Monitors may attend any meeting, staffing or hearing pertaining to Faciiity
operation except meetings involving corporate officials and employee disciplinary matters,
and may review Facility records, Prisoner files and budget documents, at any time. The
Monitors may also review all employee records at any time.

Metro has the right and authority under this Contract to monitor Contractor's performance
hereunder. Such monitering shall include, but not be limited to observing and reporting on
the day-to-day operational performance of the Contractor regarding compliance with all
terms and conditions of this Contract. Such monitoring or failure to monitor shall not relieve
Contractor of its responsibility, obligation and liability under this Contract.

Metro, through its Contract Monitors, shall develop reporting requirements for the
Contractor that shall include, but not be limited to, weekly, monthly, and/or guarterly reports
on the following subjects: Inmate jobs and education, incident reports, disciplinary reports,
inmate grievances, staff turnover, staff training, employee grievances, employee discipline,
delivery of health care services, reclassifications, transfers, furloughs, releases, media
contacts, lawsuits, volunteers, drug audits, ceil searches, visitation, and maintenance.
Also, an emergency reporting process shall be established that shall address, at a
minimum, segregation of Prisoners, use of force, and incidents which involve substantial
risk to property, life, or institutional security.

Contractor agrees to cooperate with Metro, including any representatives of the State, in

the Contract monitoring effort of Metro through such means as may be requested from time
to time, including, but not limited to, the reporting of information as requested. Metro and

I




Contractor agree that the information collecting and monitoring processes described in this
Section 3.8, will be defined in the policies and procedures of the Sheriff's Office.

Unless otherwise specified by Metro in writing, the Monitor(s) shall be the designated
recipient of all information required of the Contractor. The Contractor shall be notified in
writing by Metro of the identity of any Contract Monitor.

The individuals(s) acting as Menitor(s) may be changed during the term of the Contract, at
the discretion of Metro.

In addition to the Monitor(s) employed by Metro, Metro may monitor the Contract through
other representatives of Metro as it deems appropriate. Such representative(s) shall have
the same right of access to information, the facility, Prisoners, and Contractor’s employees
and agents as set out herein for Monitor(s).

Section 3.7.1 Office Space.

Contractor shall provide adequate office space and local telephone service for the Contract
Monitor(s}), which may include a secretary, in close proximity to other administrative offices.

Contractor shall also provide the Contract Monitor(s) and staff with access to all major
office equipment at Contractor's expense.

Contractor shall not provide the Contract Monitor(s) or staff with gifts or any form of
compensation at any time.

Section 3.7.2 Contract Monitor Access.

The Contract Monitors shall have immediate, complete, and unrestricted access to all parts
of the Facility at any and all times. .

The Contract Monitors shall have immediate, complete, and unrestricted access to all
documents in any way pertaining to the obligations of Contractor under this Contract,
including but not limited to, Facility records, inmate files, personne! files, and financial
records. In the event that any such document is not lacated on the facility site, upon
request, Contractor agrees to provide the Monitor with a copy of the document within
seventy-two (72) hours of the request.

The Monitors, shall have immediate, complete, and unrestricted access to all meetings and
hearings which in any way pertain to the obligations of Contractor under this Contract.
Contractor agrees to notify the Monitor(s) of the time, place and agenda at least twenty-four
(24) hours in advance of any such meeting or hearing, unless it is not reascnable to provide
said notice in which case the Monitor(s) shall be notified simultaneously with the other
participants; provided, however, the Monitor(s) may not have access to meetings between
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the Facility staff and legal counsel retained by Contractor, unless permitted by Contractor,
but Contractor shall provide the Monitor(s) with written notice of said meeting identifying the
participants within five (5) days after said meeting.

The Monitors, shall have immediate, complete, and unrestricted access to all Prisoners and
access at a reasonable time and place to all employees of Contractor, including but not
limited to, the Warden or Chief Administrative Officer.

The Contract Monitors shall have complete access at all times, with or without notice, to
Prisoners and staff, to all areas of the Facility and to all records concerning the renovation,
repair, maintenance and operation of the Facility. Other Metro and State employees, on
official business, shall have access to the Facility, equipment and records when necessary.

Section 3.7.3 Meetings with Monitor(s)

Contractor agrees to hold regularly scheduled weekly meetings with the Monitor(s) to report
on the operations of the Facility and to respond to any questions raised by the Monitor(s).
Said regular meetings shall be in addition to interim meetings requested by the Monitor(s):
provided, however, the frequency of such meetings is subject to madification at the sole
discretion of Metro. Contractor agrees that a representative of the Contractor having
supervisory responsibility and authority to address the issues raised shall be in attendance
at said meetings. An agenda shall be developed for said weekly meetings and meeting
minutes shall be recorded and filed with the Chief Administrative Officer of the Sheriff's
Office. Contractor's health care administrator and lead on site physician shall meet at least
quarterly with the Contract Monitor appointed by the Metropolitan Government's Chief
Medical Director.

Section 3.7.4 Requests for Information.

The Contractor shall provide the Monitor(s) with written responses to any information
requested by the Monitor(s) or Metro concerning any aspect of Contractor's compliance
under the Contract within the period prescribed in Metro's request.

The Contractor shall certify that said information is accurate and if Contractor is unable to
so certify, then Contractor shall state the reason therefor.

Upon written request by the Monitor(s) or Metro, the Contractor shall compile information in
the requested form and provide documentation substantiating said information.

Contractor shali not destroy any document related in any way to the Confractor's
performance under the Contract without the prior written consent of the Monitor(s).
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The Contractor shall provide the Monitor(s), upon request, with a copy of, or opportunity to
review, all routine documents generated by the Contractor contemporaneously with the
dissemination of the document. The Monitor shall notify the Contractor in writing of the
requested routine documents.

Metro or Metro’s designee(s) shall have the same access as described in Section 3.7.2
Contract Monitor Access, which access shall include, but not be limited to, persons
designated by Metro to inspect the facility and/or audit Facility and/or Contractor's
performance under the Contract. Contractor is also obligated to provide appropriate
access to authorized inspection and regulatory agencies. The Contractor shall exercise
due ditigence for the safety and welfare of the Monitor(s), any other Metro employee, and
any visitor at the Facility.

Section 3.7.5 Immediate Corrective Action.

If Metro determines that the Contractor is operating the Facility in a manner that poses a
serious and imminent danger to the health, safety or security of the Prisoners, staff or the
public, Metro shall so notify the Contractor in writing (or verbally if it is believed an
emergency situation exists). The notice shall direct the Contractor to immediately correct
the situation.

The Contractor shall immediately notify Metro of its proposed corrective action. If Metro
does not object to the proposed corrective action, the Contractor shall immediately
implement said corrective action.

If Metro disagrees with the proposed corrective action or if the Contractor fails to notify
Metro immediately of its proposed corrective action, Metro shall specify corrective action
and the Contractor shall immediately implement the corrective action.

In the event the Contractor disagrees with the designated corrective action, Contractor may
request Metro fo reconsider its order, but in no event shall the specified corrective action be
delayed pending reconsideration by Metro unless Metro affirmatively states in writing that
further delay is acceptable. Upon further reconsideration, if Metro determines that the
corrective action required by Metro was excessive, Metro shall authorize payment to the
Contractor of the actual expense incurred in taking said corrective action in excess of what
was reasonably required, upon receipt of appropriate documentation substantiating said
expenses from the Contractor. All directions and actions by Metro and actions by the
Contractor shall be recorded and reported in writing as soon as practical and filed with the
Contract Monitor.

Section 3.8 Incident Reports.

Contractor shall report all incidents in accordance with designated Sheriff's Office policy
regarding the reporting of incidents.
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Section 3.9 Expansion

The Contractor agrees that should Metro and/or the State decide to expand the Facility, this
Contract will remain in effect. The Per Diem Rate for Prisoner popuiations beyond that
currently provided in Section 6.1 shall be negotiated by the parties.

Section 3.10 Renovations
Contractor shall not renovate the Facility without prior written approval from Metro.

ARTICLE 4 Facility Operation
Section 4.1 Operating Standards

The Contractor shall operate and maintain the Facility in accordance with all applicable
constitutional standards, federal, state and local laws, Court Orders, ACA and TCI
Standards and those Sheriff's Office and TDOC policies, rules and regulations specified in
writing by the Sheriff's Office (hereinafter collectively referred to as the “Standards™). If any
applicable federal, state and local laws, Court Orders, Sheriffs Office and TDOC policies,
rules or regulations, ACA Standards or provisions of this Contract are in conflict, Metro
shall determine which shall govern. The Contractor shall maintain ACA accreditation for the
Facility and shall maintain compliance with 100% of the mandatory ACA Standards and a
minimum of 90% of the non-mandatory ACA Standards at all times.

The Facility and its programs shall be managed by a single executive officer, referred to as
the Facility Administrator, empioyed by the Contractor. The Contractor shall maintain a
central operations center staffed twenty-four (24) hours a day. Access to the center shall
be controlled and limited. The operations center shall monitor and be responsible for
Prisoner counts, key control and coordination of the internal and perimeter security
network. In general, it shall serve as the communications center for the Facility. The
Contractor will be responsible for maintaining a permanent log in addition to shift reports
that record routine events, unusual incidents, and emergency situations. Each shift shall
maintain records of pertinent information regarding individua! Prisoners and groups of
Prisoners. These records shail be compiled daily and reviewed by appropriate supervisory
staff.

Contractor shall implement a system to physically count Prisoners and properly notify
appropriate staff of increases and decreases in the population on a shift-by-shift basis in
accordance with the Proposal. Up-to-the-minute information shall be available regarding all
housing moves, work assignment changes, hospital admissions, releases, etc. Weekly
inspections shall be conducted te ensure that all locks, door control devices or systems,
communication devices and systems, CCTV and video monitoring or surveillance
equipment or systems, windows, and any cother security devices or equipment are fully
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operational. Emergency Keys must be checked at least quarterly fo make sure that they
function properly. Results of all inspections shall be submitted in writing to the Facility
Administrator or the staff member in charge of security and to the Contract Monitors.

Contractor shall publish policies and procedures for searches and the control of contraband
in accordance with its Proposal. The procedure must be made available to staff, reviewed
at least annually, and updated as the need occurs. Staff shall be {rained in effective search
techniques that offer protection from bodily harm for both staff and Prisoners. Written
guidelines to govern the control and use of tools, culinary and medical equipment, knives,
shears and other instruments, which can cause death or serious iniury, shall be
promulgated in accordance with Contractor's Proposal and consistent with the Policies of
the Sheriff's Office.

4.1.1. Contract Documents

This Contract consists of this document and Exhibits 1- 6 attached. In the event of
conflicting provisions within the Contract, all documents shall be construed according to
the following priorities:

s Any properly executed amendment to the Contract (most recent with first
priority),

This dccument excluding Exhibits,

Metro's Reguest for Proposals (RFP 03- 55),

Contractor's Response to RFP 03-55,

County Correctional Incentive Program Participants and Fund
Distribution Rules,

DCSQ Policy and Procedures,

Insurance Requirements.

4.1.2 Policy and Procedures Manual

The Contractor shall provide Metro, within fifteen (15) days of full execution of the Contract,
a written Policy and Procedures Manual which shall contain policies and procedures for all
services to be rendered by Contractor in accordance with the Standards. Said manual
shall establish the policies and procedures the Contractor shall fellow in all areas covered
by this Contract, including the areas covered by the DCSO policies listed in Exhibit 6. Said
manual shali be subject to the written approval of the Sheriff or the Director of Health or
their respective designees, except io the extent that safety and emergency procedures are
specifically addressed in Section 4.4 of the Contract. Said Manual shall not be aitered,
amended, modified, revised or supplemented without the prior written approval of the
Sheriff or the Director of Health or their desighees, as applicable. Unless the Sheriff's
Office or the Director of Health or their designees shall provide written notice of acceptance
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of the proposed manual changes with 30 days of receiving the proposed changes,
Contractor shall consider the proposed changes rejected. If health or security concerns
require a mare expedited resolution, the parties shall work together to address the issue as
soon as reasonable. The Contractor shall implement the provisions of said manual
throughout the term of this Contract.

Section 4.2 Assignment and Transfer of Prisoners

421

Prisoners will be assigned to the Facility by the Sheriff's Office. Contractor may not refuse
to accept any prisoners assigned to the Facility, but if the Contractor believes that a
Prisoner has been erroneously assigned to the Facility, it may request his transfer through
the Contract Monitors. Contractor’s requests for transfer of Prisoners from the Facility for
medical, psychiatric, disciplinary or administrative reasons will be made through and
evaluated by the Contract Monitors. The final decision regarding whether to transfer a
prisoner, or whether to petition the Court for permission to transfer a prisoner, wiil be made
by Metro. Metro's approval of Contractor's request regarding assignment and transfer shall
not be unreasonably withheld, subject to Court approval, if required. In the event that any
State Prisoner requiring dialysis or oncology services is housed at the Facility, Metro shall
expeditiously file a motion with the sentencing court to transfer the State Prisoner to the
TDOC.

Noncompliance with ACA or TCl Standard(s) Due to Prison Qvercrowding

if Contractor's acceptance of Prisoners, as required by Section 4.2, directly results in
noncompliance with any applicable ACA or TCI Standard(s), Contractor shall promptly
notify the Contract Monitor(s) and TDOC of the ACA or TC! Standard(s) which Contractor
cannot meet due to prisoner overcrowding.

If noncompliance with the specified ACA or TCI Standard(s) should result in the notification
of the potential or actual loss of the Facility's ACA or TCI accreditation or certification, then
Contractar shall not be held in breach or default of the Contract on the basis of such
potential or actual loss of accreditation or certification, provided that Metro determines that
Contractor is putting forth a good faith effort to comply with the specified ACA and TCI
Standard(s). Furthermore, the Contractor shall not be held in breach or default of the
Contract for failing to comply with the designated ACA or TCI Standard(s), even if such
noncompliance does not ultimately result in loss of the Facility's ACA or TCI accreditation
or certification. Contractor's duty to comply with the designated ACA or TCl Standard(s)
shall automatically resume when the Facility’'s Priscner population is reduced to the level
previously designated by Metro that should allow Contractor to comply with such
Standard(s).
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Section 4.3 Classification

The Contractor wilt be responsible for providing intake and an objective based classification
system similar to Metro’s system. The Contractor shall maintain classification information in
a format which is compatible with the Sheriff's Office Jail Management System (JMS)
reports system. Except in unusual circumstances, initial classification shall be completed
within two (2) weeks of admission from court and within one (1) week after transfer from
another detention facility.

Section 4.4 Safety and Emergency Procedures

Within fifteen (15) days of full execution of the Contract the Contractor shall develop and
submit written riot and disturbance control contingency plans to the Sheriff and the
Metropolitan Government's Chief of Police. Contractor shall also deveiop and submit
written disaster preparedness plans to the Sheriff and the Director of the Metropolitan
Mayor’s Office of Emergency Management within 15 days of full execution of the Contract.
Contractor shall cooperate with the Sheriff in preparing contingent Prisoner relocation
plans.

At a minimum, the Contractor shall implement the written guidelines for the prevention of
fire, safety inspections, maintenance of fire alarm and smoke detection systems, fire
evacuation drills, evacuation plans, a procedure to report job-refated injuries, and
provisions for testing equipment to maintain essential fighting, power and communications
contained in its Proposal. All such procedures will comply with National Fire Protection
Association life safety codes, the Metropolitan Code of Laws, any request of the Metro Fire
Marshal and DCSO Policies designated by the Sheriff.

Within 15 days of full execution of the Contract the Contractor shall develop and submit to
the Sheriff plans for the search and apprehension of any escaped inmate. Said plans shall
address the Contractor searching for any escapee off the grounds of the Facility and
coordination with local and State authorities. Contractor shall only implement plans for
searchs off the grounds of the Facility if requested by the Sheriff to do so.

During the term of the Contract, the Contractor shall develop and submit in writing to the
Sheriff, the Metro’s Chief of Police and the Director of the Metropolitan Mayor's Office of
Emergency Management any other emergency control plans as may be requested in
writing by these Metro government officials.

All plans under this Section must be submitted to the applicable Metro officials and
approved by such Metro officials in writing. If the Contractor is unsure of which Metro
officials must approve the safety and emergency procedures addressed herein, Contractor
shalt ask the Director of the Metropolitan Department of Law to designate such Metro
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officials. Contractor agrees to make any revisions, deletions or additions requested by
such Metro officials or their designee. Upon written approval by the Metro government
officials, Contractor shall begin immediate implementation of the plans or in the case of
contingency plans, certify that Contractor has the ability and shall implement the plan if the
contingency occurs. Said plans may not be revised, amended, altered, or supplemented
without prior written consent of the appropriate Metro officials. Unless the appropriate Metro
officials, or their designees, provide written notice of acceptance of the proposed manual
changes within 30 days of having receipted for the proposed changes, Contractor shall
consider the proposed changes rejected.

The Contractor shall maintain the safety and emergency procedures set forth in its
Propesal and approved under the Prior Agreement. These shail include, but are not limited
to, contingency plans to assure operation of the Facility in the event of an employee or
Prisoner labor dispute, riot, fire, civil disaster or power failure.

Contractor shall have a qualified fire and safety officer who shall inspect the Facility at least
monthly for compliance with safety and fire prevention standards. Additionally, there shall
be weekly fire and safety inspections of the Facility by an administrative staff member and
written guidelines shall be established by the Contractor that set forth the Facility’s fire
prevention regulations and practices. These shall include, but are not limited to, liaison
with the nearest fire station, availability of fire protection equipment at appropriate locations
throughout the Facility which shall be tested at least quarterly, and annual inspection of the
Facility by Metro or state fire officials. The Facility shall have an approved fire alarm
system and automatic fire detection system. Contractar shall meet with Metro's Fire
Marshal annually, or more frequently if requested by Metro’s Fire Marshal, to review
Contractor’s readiness to react to a fire incident at the Facility.

Section 4.5 Counseling/Mental Health

Contractor will provide counseling and mental health programs complying with current ACA
Standards and current National Commission on Corrections Health Care Standards for
Health Services in Prisons, and its Proposal. The counseling and mental health program
will be supported by case management procedures that ensure an ongoing record
documenting the inmate’s progress.

The Contractor shall develop and have in place a program that shall be reviewed by
Metro’s Health Department that includes a discharge plan and transfer summary as part of
a referral process.

Section 4.6 Medical/Dental
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Contractor will provide medical services and a dental program in accerdance with current
ACA Standards, National Commission on Cotrections Health Care Standards for Heaith
Services in Prisons, federal, state, local law, and its Proposal, including 24 hour a day,
seven day a week emergency medical, psychiatric and dental care. Contractor shall
provide on-site nursing care, 24 hours a day, seven days a week, and medical screening of
all Prisoners prior to their being placed in the general population of the Facility. Nursing
coverage shall include monitoring and release coordination to ensure continuity of care
equal to the Metro Health Department and the Sheriff's Office. The Contractor will provide
for routine sick call and chronic clinic care within the Facility and dental care as set forth in
its Offer. In addition to full-time staff as set forth in its Proposal, Contractor will provide, at a
minimum, health care specialists as follows:

Physician — 40 hours/week,
Psychiatrist & Psychologist — a combined 52 hours/week, but psychiatrist no
less than 12 hours/week,
¢ Dentist — 30 hours/week,
Dental Assistant — 30 hours/week.

If necessary to meet the above specified standards and its Proposal, Contractor shall
increase the hours for the above specialists at no additional costs to Metro. Further,
Contractor agrees to participate in any utilization review program instituted by Metro or
TDOC.

Contractor shall pay for all medical costs, except as set forth in Article 6 of this Contract.
The cost Contractor shall pay will include, but not be limited to, the following:
* All care provided within the Facility,
» All outside physician visits and other out-patient treatment, including dental,
psychological and psychiatric,
All medically related transportation,
All in-patient hospital costs, including hospitalization for psychiatric reasons,
except as specified in Article 6, below, or if reimbursed by a third party payee
such at TennCare, :
¢ Eyeglasses, hearing aids, dentures and prostheses, when required.

Section 4.7 Prisoner Medical Co-Payment Plan

Contractor shall institute and maintain a system of Prisoner co-payments for medical care
which conforms to the provisions of T.C.A. § 41-4-115. Charges to Prisoners under this
plan shall be the same as those imposed by the Sheriff's Office. All funds collected shall
be retained by Contractor.
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Section 4.8 Food Service

Contractor will provide food service in accordance with Metro's RFP and Contractor's
Proposal and ACA Standards. The food service operation shall provide special diets for, at
a minimum, medical and religious requirements. At least two (2) of the three (3) meals
served each day shall be hot, and there shall be no more than fourteen (14) hours between
the evening meal and breakfast. Meals will be available for staff and volunteers. The
Sheriff's Office reserves the right to review and approve menus.

Section 4.9 Special Operation Response Team (SORT)
Assistance

Both the Sheriff's Office and Contractor shall make their SORT teams available to the other
for joint training and/or assistance in the event of a disturbance. The Contractor shall be
responsible for any injuries to its employees serving on the SORT team or any litigation
resuiting from its employees participation under this section. Metro shall be responsible for
any injuries to its employees serving on the SORT team or any litigation resulting from its
employees participation under this section.

Section 4.10 Laundry and Prisoner Clothing.

Contractor will provide full Prisoner laundry services and Prisoner clothing in accordance
with its Proposal and ACA Standards which, at a minimum, will provide Prisoners with two
complete sets of ciean clothing and one set of clean linen and towels each week.

Section 4.11 Recreation

Consistent with ACA Standards and its Proposal, the Contractor shall provide supplies for
indoor and outdoor recreational and leisure time programs for the Prisoner population.
Written policy and procedure, subject to approva! by the Contract Monitor, shall provide for
a comprehensive recreational program supervised by a qualified person and shall set forth
the number of hours of outdoor recreation available to each Prisoner.

Section 4.12 Library

Contractor will provide a genera! Prisoner library in accordance with its Proposal and the
RFP.

Section 4.13 Transportation
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Except as set forth below, Contractor shall provide, at its expense, within Davidson County
full transportation services for all Prisoners housed at the Facility beginning with initial
transfer of the Prisoner from the Metro Courthouse or any Sheriff's Office facility and
ending upon the Inmate’s return to the Sheriff's Office or discharge.

Transportation services shall include all emergency transportation, medical or otherwise, in
addition to all routine transportation. Metro shall be responsible for providing, at its
expense, transportation of all Prisoners assigned to community service work crews.

Section 4.14 Security and Control

Contractor shall provide Prisoner security in accordance with Metro’s RFP, Contractor's
Proposal, ACA Standards, and Coniractor policy and pracedure approved by the Contract
Monitor, at ali times and wherever Prisoners are in Contractor's custody, except when
specifically relieved of this responsibility in writing by the Sheriff's Office.

Section 4.15 Prisoner Commissary

Consistent with its Proposal and Metro’'s RFP, Contractor will provide a commissary for
Prisoners which shall supply items or items equivalent to those contained on the Sheriff's
Office commissary list. Prices charged may be no greater than those charged by the
Sheriff's Office or the Sheriff's commissary contractor, unless otherwise approved by Metro.

Commissary items shall be priced to cover the reasonable direct costs of inventary, {axes,
commissary persennel and commissary utilities, which costs, pius any profit, may be
retained by Contractor. Contractor shall use any profits from commissary sales for inmate
welfare programs. The Contract Monitor shall receive a monthly report on commissary
sales, profits, and associated inmate welfare distributions. Contractor's original start-up
expenses for the commissary shall be written off at the start of the Contract term.

In the event that the Tennessee Depariment of Human Services determines that the
Facility is appropriate for a vending facility for blind individuals pursuant to T.C.A. §§ 71-4-
501 through 71-4-509, then the commissary shall be operated in accordance with the Rules
of the Tennessee Department of Human Services Rules, which will supercede this Section
of the Contract.

Section 4.16 Mail

Contractor will provide pick up and delivery of Prisoner mail in compliance with ACA
Standards, applicable court decisions and its Proposal. Contractor will furnish first class
postage to indigent Prisoners as set forth in Sheriff's Office Policy.
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Section 4.17 Religion

Contractor will provide adequate space within the Facility for religious services and provide
programs in compliance with applicable ACA Standards and its Proposal.

Section 4.18 Facility Supplies

Contractor will furnish all Faclility supplies, including general hygiene items, office supplies
and building support items such as soap, mops, buckets, linens, towels, etc.

Section 4.19 Grievance Procedure

Contractor will provide a formal grievance procedure for Priscners which meets or exceeds
federal guidelines. Copies of all grievances shall be available to the Contract Monitor for
review at any time.

Section 4.20 Visitation

Contractor shall provide physical space and supervision for visitation in accordance with its
Proposal.

Section 4.21 Access to Courts

Contractor shali furnish Prisoners with adequate access to the courts. The Contractor shall
have an adequate plan for assuring the Prisoners have access to the Contract lawyer who
will only assist Prisoners in petitioning the courts in civil matters related to conditions of
confinement and post-conviction relief in compliance with applicable law and ACA
standards. The Contract lawyer shall not provide any legal services other than general
advice and shall not represent the Prisoners on any matters,

Lawyers and their agents shall have adequate access to visit their clients at any time and
on any day of the week. While the administrative functioning of the facility may impact how
quickly a client can be made available to a lawyer or the lawyer's agent, Contractor shall
provide access to attorney visitation at any time of day or on any day of the week. The
Contractor shall provide private and confidential visitation space for attorney-client
meetings.

Section 4.22 Prisoner Discipline
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Contractor shall impose discipline and provide for disciplinary appeals pursuant to rules
and procedures approved in advance by the Contract Monitor.

Section 4.23 Use of Force

Contractor's employees shall be allowed to use force only:

s While on the grounds of the Facility; and

s While transporting Prisoners;

+ While participating in joint SORT operations;

e While guarding Prisoners at an offsite location.
Contractor's use of force policy shall be in accordance with the provisions of this Contract
and be approved by the Sheriff and the Metropolitan Legal Department.

Contractor's employees shall be authorized to use appropriate non-deadly force as the
circumstances require in the following situations:
» To prevent the commission of a felony or misdemeanor, including escape;
To defend themselves or others against physical assault;
To prevent serious damage to property
To enforce institutional regulations and orders; and
To prevent or quell a riot.

Contractor's employees may only use deadly force as permitted by federal and state iaw,
ACA Standards and Contractor's policy and procedures approved by the Sheriff and
Metropolitan Legal Department. Deadly force is to be used only as a last resort and then
only to 1) prevent the loss of life, or 2) to protect against the imminent threat of serious
bodity harm.

The Contractor and its armed employees shall meet all requirements set forth by state law

for carrying handguns, including the licensing and registration requirements set forth in the
Private Protective Services Licensing and Regulatory Act (T.C.A. § 62-35-101 et seq.).

Section 4.24 Good Time

Contractor shall provide to the Cantract Monitor such information as is necessary for the
purposes of award or forfeiture of good time. The final decision on awarding or forfeiture of
good time rests with Metro, although Contractor shall be responsible for providing
information as to performance and behavior of Prisoners.

Section 4.25 Sentence Computation
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Contractor shall provide TDOC and Metro with data and information needed for sentence
computations. Copies of all sentence computations shall be furnished to Contractor and
Prisoners.

Section 4.26 Records and Reports

Contractor shali utilize a Prisoner record and reporting system which complies with its
Proposal and ACA Standards, and is compatible with the Sheriffs Office record keeping
systems. Prisoner records shall include, but are not limited to, medical, psychiatric, dental,
counseling, disciplinary and classification records. Contractor shall provide Sheriff's Office
personne! the necessary information to update a Prisoner's TOMIS records. Al computer
equipment, software and telecommunications systems used by Conftractor to maintain
Prisoner records must be capable of interfacing with all Sheriff's Office systems.

Contractor shall establish policies on confidentiality of records in accordance with Metro
and TDOC policy and state and federal laws and regulations. Contractor may release
information which is deemed public pursuant fo TDOC policy to the general public.

Upon request, ali records, reports and documents pertaining to Contract performance, will
be made immediately available t¢ the Contract Monitors for review.

The Contractor shall annually prepare and distribute to Metro income and expenditure
statements and financial reports, and such other reporis as Metro may reguest.  All
Prisoner records generaied by Contractor shall be the property of the Sheriff's Office and
upon the transfer or release of a Prisoner, all Prisoner records shall be turned over to the
Sheriff's Office.

Section 4.27 Escapes

The Coniractor shall exercise its best efforts to prevent escapes and shall notify the
Sheriffs Office and Metro Police immediately of any escapes from the Facility. The
Contractor shall engage in hot pursuit of escapees within the immediate area of the Facility.
Metro shall be responsible for returning escapees to Davidson County from other
jurisdictions. However, Contractor shall reimburse Metro for the actual reasonable and
necessary cost of doing so upon receipt of documentation of such cost.

Section 4.28 Policies, Procedures and Post Orders

Prior to implementation, the Contractor shall submit to the Contract Monitor all new or
revised, policies, procedures and post orders for approval. At least annually, Gontractor
shall audit, using personnel other than employees of the Facility, implementation of at least
those policies and procedures listed in Exhibit D of the Prior Agreement. Copies of
completed audit forms shall be forwarded to the Contract Monitor for his/her review upon
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completion of each audit together with a report outlining the steps to be taken to correct any
deficiencies.

Section 4.29 Prisoner Work

Contractor shall make reasonable efforts to establish work programs which maximize the
use of Prisoner labor. Contractor will be allowed to use Prisoner labor for Facility
operations and maintenance to the same extent Prisoner labor is utilized in other Metro
facilities. However, Contractor shall not benefit financially from the labor of Prisoners, nor
shall any Prisoner ever be placed in a position of authority over another Prisoner. Job
assignments and reassignments shall be made by the Contractor. However, Prisoner job
descriptions must be approved by the Contract Monitor before the position may be filled,
and use of Prisoner labor outside the Facility must be approved by the Contract Monitor
prior to such use. Any profits realized from the Prisoner work programs shall be paid to
Metro on a monthly basis. Metro may utilize Prisoners from the Facility for outside work
crews. Transportation and the expenses associated with such programs will be borne by
Metro.

Section 4.30 Vocational And Academic Training

The Contractor shall furnish academic and vocational instructors and training as set forth in
its Proposal.

Section 4.31 Prisoner Telephones

Contractor shall furnish adequate telephones for Prisoner use in accordance with Metro's
telephone contract. Profits, if any, from the Prisoner phones shall be turned over to Metro.
Should Metro enter into a telephone contract, it may require Contractor to become a party
to it and/or comply with its terms. Even if Contractor becomes a party to such a contract, all
profits shall belong te Metro.

Section 4.32 Sanitation and Hygiene

The Contractor shall provide for sanitation and hygiene in accordance with its Proposal and
Metro's RFP.

Section 4.33 Work Release

Metro reserves the right to establish a work release program at the Facility.
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Section 4.34 Female Parity

Contractor agrees to provide the same or substantiatly similar educational, work and work
release opportunities for female Prisoners as it presently, or in the future, provides for male
Prisoners. Contractor shall also provide professional alcohol and drug counseling for
female offenders and a therapeutic substance abuse program as set forth in its Proposal.

Section 4.35 Collection of Civil Filing Fees; 28 USC § 1915(b)(1)

Pursuant to 28 USC Section 1915(b)(1){(A)&(B), in the event that a Priscner files a jawsuit
in forma pauperis and the United States District Court determines that the lawsuit is
frivolous, Contractor shall collect the civil filing fee from the Prisoners’ trust account and
submit it to the United States District Court Clerk in accordance with the orders of the
United States District Court.

ARTICLE 5 PERSONNEL
Section 5.1 Independent Contractor

Contractor is associated with Metro only for the purposes and to the extent set forth in this
Contract. With respect to the performance of the management services set out herein,
Contractor is and shall be an independent Contractor and, subject to the terms of this
Contract, shall have the sole right to manage, control, operate and direct the performance
of the details of its duties under this Contract. The Contractor's agents and employees
shall not accrue leave, retirement, insurance, bonding, use of Metro vehicles or any other
benefit afforded to the employees of Metro as a result of this Contract. Contractor agrees
not to purport to bind Metro to any obligation not assumed herein by Meiro, unless
Contractor has express written authority to do so, and then only within the strict limits of this
authority.

Section 5.2 Personnel

Contractor shall provide personnel to deliver twenty-four (24) hour care and supervision to
Prisoners, as well as administrative and support service personnel for the overall operation
of the Facifity according to the staffing pattern set forth in its Proposal, as suppiemented.
Contracts for all part-time positions shall be furnished to the Contract Monitor on an on-
going basis.
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Prior to employment, all potential employees must be subjected to a thorough background
investigation, including crimina! and employment histories and psychological evaluation.
Criminal history checks will be conducted by Metro if requested by Contractor, at
Contractor's expense. '

Section 5.3 Training

Contractor shall provide orientation and in-service training programs for all employees in
accordance with its Proposal, ACA Standards and TCI Standards. Contractor's employees
shall receive, at a minimum, the same number of hours of pre-employment and in-service
training as are required by ACA & TCIl standards. The Contractor shall provide
documentation to the Contract Monitor of all completed employee training as soon as
possible after its completion. The Contract Monitor shall be permitied to review ftraining
curricula and other training-related records and to audit training classes at any time.

Section 5.4 Drug Free Work Force/Employee Assistance
Programs

Contractor shall at all times attempt to maintain a drug free work force and shall provide the
programs and services set forth in its Proposal for this purpose. Contractor shall provide

drug testing for all job applicants prior to employment and shall test employees randomly
thereafter.

ARTICLE6 COMPENSATION AND ADJUSTMENTS

Section 6.1 Regular Payments

Metro shall pay the Contractor a Prisoner Per Diem rate as follows:

Males

Year 1 Year 2 Year 3 Year 4 Year 5
$36.09 36.75 $37.42 $38.11 $38.81
Females

Year 1 Year 2 Year 3 Year 4 Year 5
$40.41 $41.15 $41.90 $42.67 $43.45
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The parties will negotiate a per diem rate for male Prisoners in excess of 1122 housed at
the Fagility.

Section 6.2 Other Payments

Section 6.2.1 State Prisoners

Emergency Hospitalization Expenses shall be incurred at General Hospital, its successor,
or at another facility if the Emergency Medical Technicians transporting the State Prisoner
determine that the emergency is sufficiently life-threatening that the State Prisoner should
be taken to the nearest available emergency care facility or if after the State Prisoner is first
taken to General Hospital and General Hospital refers the State Prisoner to another faciity.
Emergency Hospitalization Expenses shall be billed to Contractor by General Hospital or its
successor or the other facility and paid by Contractor. After paying the Emergency
Hospitalization Expenses, Contractor shall then bill Metro for these Emergency
Hospitalization Expenses separate from the Prisener Per Diem billings. Metro shall submit
Contractor’'s Emergency Hospitalization Expense bills to TDOC within 30 days of receipt of
them from Contractor, TDOC has represented to Contractor and Metro that TDOC will
process Emergency Hospitalization Expenses for reimbursement within 30 days of their
receipt of them from Metro. Metro shall reimburse Contractor Emergency Hospitalization
Expense in the amount that Metro is reimbursed by TDOC for these expenses within 30
days of receipt of payment from TDOC.

Emergency Care Expenses shall be incurred at General Hospitai, its successor, or at
another facility if the Emergency Medical Technicians transporting the State Prisoner
determine that the emergency is sufficiently life-threatening that the State Prisoner should
be taken to the nearest available emergency care facility or if the State Prisoner is first
taken to General Hospital and General Hospital refers the State Prisoner to another facility.
Emergency Care Expenses shall be billed to Contractor by General Hospital or its
successor or the other facility and paid by Contractor. After paying the Emergency Care
Expenses, Contractor shall then bill Metro for these Emergency Care Expenses separate
from the Prisoner Per Diem billings. Metro shall submit Contractor's bill for Emergency
Care Expenses to TDOC for reimbursement within 30 days of receipt from Contractor.
TDOC has represented to Contractor and Metro that TDOC will process these bills for
Emergency Care Expenses for reimbursement within 30 days of receipt. Metro shall
reimburse Contracter Emergency Care Expense in the amount that Metro is reimbursed by
TDOC for these expenses within 30 days of receipt of payment from TDOC.

State Prisoners wha develop AIDS, as that term is defined by the Center for Disease
Control, or who by TDOC guidelines qualify for a multi-drug regimen, shall be removed
from the Facility by TDOC within 90 days after Contractor has notified and provided
documentation of the State Prisoner's medical status to TDOC's Director of Medical
Services. Metro shall be responsibie for expeditiously filing a motion with the Sentencing
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Court requesting the transfer of custody of the State Prisoner to TDOC. TDOC shall
reimburse Contractor for the cost of AIDS treatment provided to a State Prisoner from date
of notice to TDOC that the prisoner has AIDS or qualifies for a multi-drug regimen until his
transfer to TDOC.

State Prisoners who require dialysis or oncology services shall be removed from the
Facility by TDOC as soon as Contractor has notified and provided documentation of the
State Prisoner's medical status to TDOC's Director of Medical Services. Metro shali be
responsible for expeditiously filing a motion with the Sentencing Court requesting the
transfer of custody of the State Prisoner to TDOC. Metro shall reimburse Contractor for the
cost of dialysis or oncology services to a State Prisoner from the date of the notice to Metro
that dialysis or oncology services are required until the State Prisoner is transferred to
TDOC. TDOC shall then reimburse Metro these cost in accordance with the terms and
conditions of the Grant Contract.

Section 6.2.2 Metro Prisoners

Emergency Care Expenses shall be incurred at General Hospital, its successor, or at
another facility if the Emergency Medical Technicians transporting the Metro Prisoner
determine that the emergency is sufficiently life-threatening that the Metro Prisoner should
be taken to the nearest available emergency care facility or if the Metre Prisoner is first
taken to General Hospital and General Hospital refers the Metro Prisoners to another
facility. Contractor shall be billed for and shall pay General Hospital for any charges
incurred for emergency room services provided to a Metro Prisoner if General Hospital
determines that the condition for which the Metro Prisoner was brought to General Hospital,
its successor, or another facility was not an Emergency Care Expense.

Metro Prisoners with AIDS, as that term is defined by the Center for Disease Control, or
who qualify for a multi-drug regimen by Metro Health Department policy, shall be
transported to General Hospital for treatment or treated at the Facility, at Metro’s option. In
either case, the AIDS or AIDS-related multi-drug regiment treatment shall be at Metro's
expense.

Contractor shail not be liable for any medical expense incurred for dialysis or onhcology
services. Metro shall reimburse Contractor for any such reasonable expenses within 30
days of receipt of documentation of the expenses.

Section 6.3 Limitations & Restrictions

Except during the first 48 hours of a Prisoner's hospitalization, Metro shall not be
responsible for paying a Prisoner Per Diem rate for any Prisoner who is not physically
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housed at the Facility, unless the male or female population, as the case may be, is at
capacity and Metro has instructed Contractor to hold the bed space open pending the
Inmate’s return to the Facility. Metro shall pay Contractor $10.00 per hour commencing on
the 49" hour, for security provided to prisoners hospitalized for more than 48 hours.

Notwithstanding Section 6.2, above, any Prisoner medical costs resulting from the
negligence or willful wrongdoing of the Contractor, its officers, agents or employees, shall
be fully paid for by the Contractor.

During the course of the Contract, should the State determine that any portion of the
Prisoner Per Diem is not a Reasonable Allowable Cost in accordance with the County
Correctional Incentive Program Participation and Fund Distribution Rules 0420-2-3-.01
through .09 effective May 29, 1990 (Exhibit 4), that portion of the Per Diem will not be paid.

Section 6.4 Billings

Wwithin 15 days of the end of each month, Contractor shall provide to Metro the actual
number of Prisoner Days which were accrued during the month, on the forms and using the
format required by Metro. Invoices shall be given to the Contract Moniter for approval and
shall be paid by Metro within 30 days of receipt of the invoice.

Failure of Contractor to submit required information will result in withholding any disputed
portion of the Per Diem reimbursement until such time as the information is received and
reviewed by appropriate Metro and State officials. If the amount to be paid is disputed by
Metro, then Metro, on or before the date the invoice is o be paid, shall advise Contractor of
the basis for the dispute and pay the amount of the invoice which is not in dispute. If the
parties cannot resolve the dispute within thirty (30) days of such notice, either party may
initiate judicial proceedings. :

Section 6.5 Compensation Adjustment for Change of Services

The parties recognize that each has entered into this Contract based upon the current law,
State and Metro policies, and ACA Standards in effect as of the date of the Contract. If the
Contract reduces services required by this Contract or as set forth in its Proposal because of
changes to this Contract, or if changes in the ACA Standards, federal, state or local laws,
government regulations, Metro or TDOC policies or court orders applicable to Metro or the
State, necessitate change in the scope of services furnished hereunder so as to increase or
decrease the cost of operating and managing the Facility, the party desiring a change shall
provide reasonable notice, in writing, and documentation supporting the requested
compensation adjustment to the other party. Once notified, the receiving party shall advise
whether or not it agrees to the adjustment in compensation requested. If the parties cannot
resolve the dispute within thirty (30) days of such notice, either party may initiate judicial
proceedings.
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Section 6.6 Taxes and Utilities.

The Contractor shali:

Pay, as the same shall come due, all lawful taxes and assessments levied or assessed by
the federal, state or any municipal government on the Facility or any machinery, equipment
or other property installed or located by the Contractor therein or thereon, including any
taxes levied upon or with respect to the income or revenues of the Contractor. Contractor
understands that it cannot claim exemption from taxes by virtue of any exemption that is
provided to Metro.

Pay, within sixty (60) days after the same shall come into force, any lien or charge upon the
Facility or any part thereof which has been incurred as a result of non-payment by the
Contractor and all lawful claims or demands for labor, materials, supplies or other charges
against the Contractor which, if unpaid, might be or become a lien upon the Facility or any
part thereof, except encumbrances permitted by Metro; and

Pay all utility charges and deposits incurred or imposed with respect to the Facility.

ARTICLE 7 INDEMNIFICATION, INSURANCE AND
DEFENSE OF CLAIMS

Section 7.1 Indemnification

The Contractor shall protect, defend, indemnify, save and hold harmiess Metro, all Metro
Departments, agencies, boards and commissions, its officers, agents, servants and
employees, including volunteers, from and against any and all claims, demands, expenses
and liability arising out of acts or omissions of the Contractor, its agents, servants,
subcontractors and employees and any and all costs, expenses and attorney’'s fees
incurred as a resuit of any such claim, demand or cause of action including, but not limited
to, matters arising from:

« Any breach or default on the part of Contractor in the performance of this
Contract;

« Any claims or losses for services rendered by Contractor, or by any
subcontractor or other person or firm performing or supplying services,
materials or supplies in connection with the performance of this Contract;

e Any claims or losses to any person injured or property damaged from the
acts or omissions of Contractor, its officers, agents, or empioyees in the
performance of this Contract;

« Any claims or losses by any person arising from exposure to HIV or AIDS in
connection with Contractor’s performance of this Contract;
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e Any claims or losses by any person or firm injured or damaged by
Contractor, its officers, agents, or employees by the publication, translation,
reproduction, delivery, performance, use, or disposition of any data
processed under this Contract in a manner not authorized by this Contract, or
by federal, state, or local statutes or regulations; and

« Any failure of Contractor, its officers, agents, or employees to observe the
laws of the United States and the State of Tennessee, including but not
limited to fabor laws and minimum wage laws.

This indemnification provision shalt not be applicable to injury, death or damage to property
arising out of the sole negligence or sole wiliful misconduct of Metro, its officers, agents,
servants or independent Contractors (other than Contractor) who are directly responsible o
Metro. Contractor shall not waive, refease or otherwise forfeit any possible defense Metro
may have regarding claims arising from or made in connection with the operation of the
Facility by Contractor without the consent of Metro. Contractor shall preserve all such
available defenses and cooperate with Metro to make such defenses available to the
maximum extent allowed by law.

In case any action or proceeding is brought against Metro by reason of any such claim,
Contractor, upon notice from Metro, shall defend against such action by counsel
satisfactory to Metra, unless such action or proceeding is defended against by counsel
provided or retained by any carrier of liability insurance provided for herein.

Section 7.2 Insurance

The Contractor shall provide insurance as set forth in EXHIBIT C to this Contract
(Attachment No. 8 to RFP 03-55, as amended) except that :

« Physicians and psycholagists can carry individual medical professional
liability policies in the amount of $1,00¢,000.00/$3,000,000.00
« Metro will accept a Best Rating of A + VIII.

Contractor shall provide an employee dishonesty bond, acceptable to Metro's Director of
insurance, in an amount of $50, 000.00, for all of its employees maintaining Prisoners’
trust accounts.

Section 7.3 Fire and Property Insurance

Metro shail maintain fire and property insurance on Metro's buitdings and equipment
located at the Facility site.
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Section 7.4 Defense/Immunity

By entering into this Contract, neither Metro nor the Contractor waives any immunity or
defenses which may be extended fo either of them by operation of law, including limitations
on the amount of damages which may be awarded or paid.

Section 7.5 Notice of Claims

Within ten (10) working days after receipt of summons or petition in any action against
Metro or Contractor, or within ten (10) working days of receipt of notice of claim, Meiro or
Contractor shall notify Contractor or Metro in writing of the commencement thereof. In the
event that either party receives notice that any of its officers, agents or employees have
been sued or otherwise presented with notice of a claim that arises in connection with this
Contract, notice shall be given to the other party in writing within ten (10) working days.

Section 7.6 Financial Strength

The Contractor shall, prior to signing this Contract, file with Metro a financial statement
showing a net stockholders equity, calculated according to generally accepted accounting
principles consistently applied, of not less than five million dollars ($5,000,000). Contractor
shall affirm that there has been no occurrence since the date of its last audited financial
statement materially affecting the ability of Contractor to perform its obligations under this
Contract.

On or before April 1 of each year during the term of this Contract, Contractor shall provide
Metro with a copy of its previous fiscal year's audited annual financial statements.
Contractor shall also provide Metro quarterly financial statements, reviewed by a nationally
recognized and reputable independent certified public accounting firm. These quarterly
financia! statements shali be reasonably acceptable to Metro’s Director of Finance that
Contractor can perform its obligations under the Contract.

Section 7.7 Payment and Performance Bond

Within fifteen (15) days of full execution of this Contract, Contractor shall provide Metro with
a performance bond in the amount of One Milion Five Hundred Thousand Dollars
($1,500,000.00). Said perfarmance bond shall be in force for the operational years of this
Contract. Should Metro terminate this Contract for cause, Contractor shall continue to fully
provide the services required under this Contract pending final termination.
Notwithstanding this provision, Contractor shall not be relieved of any liability to Metro for
damages sustained by virtue of any breach of this Contract by Contractor.

ARTICLE 8 DEFAULT AN.D TERMINATION
Section 8.1 Metrc Default

The following shall constitute an Event of Default on the part of Metro:
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o Non-Payment. Failure by Metro to make payments to Contractor under this
Contract within thirty (30) days after such payment is due, except for such
payments as may be the subject of a valid dispute between the parties and
said dispute is being actively negotiated or attempted to be resolved.

o Other Material Breach. Except for the obligation to make payments to
Contractor, the persistent or repeated failure or refusal by Metro to
substantially fulfill obligations under this Contract, unless justified by Force
Majeure or unless excused by Contract or by Contractor's default.

Section 8.2 Notice of Metro Breach

No breach of this Contract on the part of Metro shall constitute an Event of Default and no
action with regard to same may be instituted unless and until the Contractor specifies in
writing that a default or defaults exist(s) which, unless corrected or timely cured, will
constitute a material breach of this Contract on the part of Metro.

Section 8.3 Contractor Default

An Event of Default on the part of Contractor is a material breach, which is the persistent
failure or refusal by Contractor to substantially fulfill any of its obligations under this
Contract, unless justified by Force Majeure or unless excused by default of Metro.

Section 8.4 Time to Cure

|f any material breach of this Contract by either party remains uncured more than thirty {30)
days after written notice thereof by the party asserting the breach to the party against which
the breach is asserted, such condition shall be an Event of Default. If the breach cannot be
cured within thirty (30) days after notice and such breach can be cured through an on-going
effort on the part of the breaching party, the breaching party may, within the thirty (30) day
period following the notice of the breach, submit a plan for curing the breach within a
reasonable period of time, not to exceed six (6) months, unless extended by the non-
breaching party. If the plan is approved by the non-breaching party, and such approval is
not to be unreasonably withheld, the non-breaching party will not pursue remedies
hereunder as long as the breaching party timely undertakes to cure the breach in
accordance with the approved plan.

Section 8.5 Remedy

Upon the occurrence of an Event of Default either party shall have the right to pursue any
remedy it may have at law or in equity, including but not limited to: (a) reducing its claim to
judgment, (b) taking acticn to cure the Event of Default, and (c) termination of the Contract.

Section 8.6 Termination of Contract
The Contract resulting from the RFP shall be subject to the following termination provisions:

35




Section 8.6.1Termination for Default

Metro may terminate this Contract for cause immediately whenever Metro determines that
the Contractor has failed to perform its contractual duties and responsibilities in a timely
and proper manner and such material breach is not subject to the cure provisions set out in
Section 8.4 of the Contract because Contractor cannot cure said breach in sufficient time to
prevent serious harm to the inmates, staff or the public. Metro may also terminate this
Contract for cause whenever Metro determines that the Contractor has failed to perform its
contractuai duties and responsibilities in a timely and proper manner and, having allowed
Contractor to attempt to cure its material breach in accordance with Section 8.4 of the
Contract, Contractor has failed to do se.

Either termination shall be referred fo herein as a “Termination for Default”. Metro shall
withhold payments in excess of fair compensation for work completed, and shali require the
Contractor to repay to Metro any funds expended in contravention of the Contract. If, after

notice of termination for default, it is determined by Metro or a court that the Contractor was

not in default or that the Contractor's failure to perform or make progress in performance
was due to causes beyond the control and without the error or negligence of the Contractor
or any subcontractor, the notice of termination shall be deemed to have been issued as a
termination for the convenience of Metro, and the rights and obligations of the parties shall
govern accordingly.

In the event of termination for default as provided by this paragraph, Metro may procure,
upon such terms and in such manner as Metro shall deem appropriate, supplies or services
similar to those terminated, and the Contractor shall be liable to Metro for any excess costs
for such similar supplies or services. In addition, the Centractor shall be liable to Metro for
Administrative costs or other damages incurred by Metro in procuring such similar supplies
or services.

The rights and remedies of Metro provided in this paragraph shall not be exclusive and are
in addition to any other rights and remedies provided by law or under the Contract. The
Contractor shall not be relieved of its liability to Metro for damages sustained by virtue of
breach of the Contract.

Section 8.7 Other Grounds for Termination

Termination for Convenience

Metro may terminate this Contract for convenience without cause by giving written notice to
the Contractor, at least 20 days before the effective date of such termination, if for any
reason Metro determines that such termination is in the best interest of Metro.

in the event of termination of this Contract for convenience, the Contractor shall be entitled
to receive, and shall be limited to, just and equitabie compensation for any satisfactory
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authorized work completed as of the termination date. Such compensation may inciude
reasonable start-up costs.

Termination for Contractor Bankruptcy

In the event of the filing of a petition for bankruptcy by or against Contractor or a principal
subcontractor, the Contractor shall immediately so advise Metre. The Contractor shall
assure that all tasks related to the Contractor or subcontractor are performed in accordance
with terms of this Contract. In the event of the filing of a petition in bankruptcy by or against
the Contractor, Metro shall have the right to terminate this Contract upon the same terms
and conditions as a termination for default.

Termination for Unavailability of Funds

In the event that local or state funds for this Contract become unavailable, Metro shall have
the right to terminate the Contract without penalty. Availability of funds shall be determined
at the sole discretion of Metro.

Termination for Destruction/Damage

in the event that the Facility is damaged by fire or other casualty and as a result of the
damage any threat is posed to the safety, health or security of the Prisoners, staff and/or
the public, Metro shall have the right to terminate the Contract without penalty.

Section 8.8 Termination Procedure

Upon delivery by certified mail to the Contractor of a Notice of Termination specifying the
nature of the termination, the extent to which performance of work under the Contract is
terminated, and the date upon which such termination becomes effective, the Contractor

shall:

Stop work under the Contract on the date and to the extent specified in the
Notice of Termination and, if requested, permit Metro to assume physical
custody and control aver the Facility and Prisoners.

Place no further orders for materials, services or facilities, except as may be
necessary for completion of such portion of the work under this Contract as is
not terminated.

Terminate all orders to the extent that they relate to the performance of work
terminated by the Notice of Termination.

Assign to Metro in the manner and to the extent directed by Metro all of the
right, tite and interest of the Contractor under the orders so terminated, in
which case Metro shall have the right, at its discretion, to settle or pay any or
all claims arising out of the termination of such orders.

With the approval or ratification of Metro, settle all outstanding liabilities and
all claims arising out of such termination of orders, the cost of which would
be reimbursable in whole or in part under the provisions of this Contract.
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e Transfer tite to Metro (fo the extent that title has not already been
transferred) and deliver in the manner, at the times and extents directed by
Metro, all Prisoner files, fiscal records, and any other documentation or
records in any form that Metro deems necessary to continue operation of the
Facility and/or that relate to work terminated by the Notice of Termination.

e Continue the performance of such parts of the work as shall not have been
terminated by the notice of Termination.

e Take such action as Metro may direct for the protection, preservation and/or
return of the property related to this Contract which is in the possession of
the Contractor and in which Metro has or may acquire an interest.

Contractor shall proceed immediately with the performance of the above obligations
notwithstanding any delay in determining or adjusting the amount of any item of
reimbursable price under this Contract.

Section 8.9 Repair or Replacement

At the conclusion or termination of this Contract, Metro may deduct from moneys owed the
Contractor or otherwise obtain from Contractor sums sufficient to reimburse Metro for the
repair or replacement of any equipment or perishables as set forth in Exhibit C which is in
need of repair, normal wear and tear excepted, or is missing.

Section 8.10 Waiver

No waiver of any breach of any of the terms or conditions of this Contract shali be held to
be a waiver of any other or subsequent breach; nor shall any waiver be valid or binding
unless the same shall be in writing and signed by the party alleged to have granted the
waiver.

ARTICLE9 MISCELLANEOUS

Section 9.1 Maintenance of Records

The Contractor shall maintain documentation for all charges against Metro under this
Contract. The books, records, and documents of the Contractor insofar as they relate to
work performed or money received under this Contract, shall be maintained for a period of
three full years from the date of the final payment under this Contract or any extension to it,
and shall be subject to audit, at any reasonable time and upon reasonable notice by Metro
or the Comptroller of the Treasury or their duly appointed representatives. The records
shall be maintained in accordance with generally accepted accounting principles no less
stringent than those recommended in the Accounting Manual for Recipients of Grant Funds
in Tennessee, published by the Comptroller of the Treasury, State of Tennessee.
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Section 9.2 Publication

The Contractor shall not publish any finding based upon data obtained from the operation
of this Contract without the prior written consent of Metro. This shall not prohibit Contractor
from publishing or reporting information without Metro’s consent as may be required to
comply with any law or regulation.

Section 9.3 Sovereign Immunity

The sovereign immunity of Metro shall not apply to the Contractor nor any subcontractor,
agent, employee or insurer of the Contractor. Neither Contractor, nor any subcontractor,
agent, employee or insurer of the Contractor may plead the defense of sovereign immunity
in any action arising out of the performance of or failure to perform any responsibility or
duty under this Contract.

Section 9.4 Contract Modification

This Contract may be modified only by written amendment executed by all parties hereunto
and approved by Metro's Director of Law, Director of Finance, and Mayor. Significant
amendments to this Contract will require approvai by the State of Tennessee. Metro shall file
all proposed amendments with the State of Tennessee to determine whether the proposed
amendment is significant. The State of Tennessee shall have ten (10) days to respond as to
whether the State of Tennessee considers the amendment significant. Failure of the State of
Tennessee to respond to Metro within ten {10) days of receipt of the proposed amendment
shall mean that the State of Tennessee considers the proposed amendment insignificant.

Section 9.5 Audits

Contractor agrees to make available upon request of the State or Metro or persons
designated by them all records, reports, worksheets or other materiai refated to this
Contract for audit purposes.

Section 9.6 Non-Discrimination

It is the policy of the Metropolitan Government not to discriminate on the basis of age, race,
sex, color, national origin, or disability in its hiring and employment practices, or in
admission to, access to, or operation of its programs, services, and activities. With regard
to all aspects of this contract, Contractor certifies and warrants it will comply with this

policy.

No person shall be excluded from participation in, be denied benefits of, be discriminated
against in the admission or access to, or be discriminated against in treatment or
employment in Metro’s contracted programs or activities, on the grounds of handicap
and/or disability, age, race, color, religion, sex, national origin, or any cther classification
protected by federal or Tennessee State Constitutional or statutory law; nor shall they be
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excluded from participation in, be denied benefits of, or be otherwise subjected to
discrimination in the performance of contracts with Metro or in the employment practices of
Metro's Contractors.

Contractor shall not subscribe to any personnel policy which permits or allows the
promotion, demotion, employment, dismissal or laying off of any individual due to his race,
creed, color, national origin, age or sex, or which is in violation of applicable laws
concerning the employment of individuals with disabitities.

Contractor, upon request, shall be required to show proof of such nondiscrimination and to
post in conspicuous places that are available to all empioyees and applicants, notices of
nondiscrimination.

Section 9.7 Invalidity and Severability

in the event that any provision of this Contract shall be held to be invalid, the validity of the
remaining provisions of the Contract shall not in any way be affected thereby.

Section 9.8 Counterparts

This Contract may be executed in multiple counterpart, each of which shall be deemed to
be an original and all of which shall constitute one Contract, notwithstanding that ail parties
are not signatories to the original or the same counterpart, or that signature pages form
different counterpart are combined, and the signature of any party to any counterpart shall
be deemed to be a sighature also and may be appended to any other counterpart.

Section 9.9 Interpretation

The headings contained in the Contract are for reference purposes only and shall not affect
the meaning or interpretation of this Contract.

Section 9.10 Terminology

All personai pronouns used in the Contract, whether used in the masculine, feminine, or
neuter gender, shall include all other genders; the singular shall include the plural and
plural shall include the singular.

Section 9.11 Interpretation and Venue

The Contract shall be interpreted by the laws of the State of Tennessee. Davidson County,
Tennessee shall be the venue in the event any action is filed to enforce or interpret
provisions of this Contract.
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Section 9.12 Release

Contractor and Metro, upon final payment of the amount due under this Contract, releases
each other and their officers and employees, from all liabilities, claims and obligations
whatsoever arising from or under this Contract, except as set forth in Article 7 of this
Contract.

Section 9.13 Merger

This Contract and its appendices incorporates all the agreements, covenants and
understandings between the parties hereto concerning the subject matter hereof. No prior
agreement or understandings, verbal or otherwise, of the parties or their agents shall be
valid or enforceable unless embodied in this Contract.

Section 9.14 Subcontracting and Assignment

The Contractor may, upon notice Metro, assign the proceeds of this Contract. Except as
set forth in its Proposal, the Contractor shall not subcontract without the consent, guidance
and prior express written approval of Metro. In the event that approval is granted, the
Contractor shall guarantee that the subcontractor will comply with all the provisions of this
Contract. Metro shall be provided with copies of all contracts with sub-contractors upon
request.

Section 9.15 Annual Appropriation

This Contract and payments required pursuant hereto are subject to annual appropriation
by the State for capital and operating costs. If sufficient funding is not made available, this
Contract may be terminated upon expenditure of all appropriated funds.

Section 9.16 Gratuities and Kickbacks

Gratuities

It shall be a breach of ethical standards for any person to offer, give or agree to give any
employee or former employee, or for any employee or former employee to solicit, demand,
accept or agree to accept from another person, a gratuity or an offer of employment in
connection with any decision, approval, disapproval, recommendation, preparation of any
part of a program requirement or a purchase request, influencing the content of any
specification or procurement standard, rendering of advice, investigation, auditing or in any
other advisory capacity in any proceeding or application, request for ruling, determination,
claim or controversy or other particular matter, pertaining to any program requirement of a
contract or subcontract or to any solicitation or proposal therefore.
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Kickback

It shall be a breach of ethical standards for any payment, gratuity or offer of employment to
be made by or on behalf of a subcontracter under a contract to the prime contractor or
higher tier subcontractor or any person associated therewith, as an inducement for the
award of a subcontract or order.

Section 9.18 Prohibition Against Contingent Fees

It shall be a breach of ethical standards for a person to be retained, or to retain a person to
solicit or secure a metropolitan government contract upon an agreement or understanding
for a contingent commission, percentage, or brokerage fee, except for retention of bona
fide employees or bona fide established commercial selling agencies for the purpose of
security business.

Section 9.19 Notices
All notices shall be sent certified mail return receipt requested to:

Metro: Director of Law
Metropolitan Office of Law
204 Metropolitan Courthouse
Nashville, TN 37201

Company: G. A. Puryear, IV
General Counsel
Corrections Corporation of America
102 Burton Hills Blvd.
Nashville, TN 37215

Designated Agent for Service of Process: C. T. Corp. Systems
530 Gay Street
Knoxville, TN 37902

ARTICLE 10 EXHIBITS
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Request for Proposal 03-55
CCA Proposal
Insurance Requirements

County Correctional Incentive Program Participation and
Fund Distribution Rules

FF&E Inventory

6. DCSO Policy and Procedures
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IN WITNESS WHEREOF, intending to be legally bound, the parties have caused their
authorized representatives to execute this Contract on the 25 day of "Mauzb— , 2004,

THE METROPOLITAN GOVERNMENT OF
NASHVILLE AND DAVIDSON COUNTY:

menW
Metropolitan Sheriff

Recommended By:

Dtnbprie Bt Padey

Directotlof Health Department( / L

Approved By:

LtepbonBHiand 313304

Metropolitan Purchasing Agent

ApprByed as to Ayailability of Funds:

Approved as to Form and Legality:

Z@Zb . 3/?)4/:’

&Assomate Director of Law

Filed in the Office of the Metropolitan Clerk:

;;?)W 70K zﬁwwf‘

Metropolitan Clerk

Date Filed: viAR 25 2004

Approved as te Insurance:

Director//of Insurance % _

CORRECTIONS CORPORATION
OF AMERCIA:

By: /ﬂJ\J\N\\ \f\ TM&}—N
Title: ?ms ¢ em%/ca)

Sworn to and subscribed by

CEO of Corrections Corporation of

America, before me, the undersigned
blic, on this \'] day of %2003.

)

/N otary Public
My Commission
Expires: \\ -2 (D L!L
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